
Attendance List 
UT PFH 39-1(1), Sevenmile Gooseberry Project 

PreShow October 16, 2001 
 
 

Name Company Address Telephone # 
Carlos Alegre Granite Construction 

Co. 
P.O. Box 30429 

Salt Lake City, Ut   84130 
801-526-6000 

 
Martin Schellenberg W.W. Clyde & Co. P.O. Box 350 

Springville, UT  84663 
801-802-6800 

Gary Pinkham Granite Construction 
Co. 

 801-526-6053 

Jim Bouma Mountain Masonry 2236 E. Main, #401 
Cortez, CO  81321 

970-948-2712 

Arnold G. Hampson Weeminuohe 
Construction 

P.O. Box AA 
Towaoc, CO   81334 

970-565-7430 

Steve Manning Manning Construction, 
Inc. 

P.O. Box 491660 
Redding, CA 

530-244-3441 

Nolan Krebs LeGrand Johnson 
Construction Co. 

P.O. Box 243 
Logan, UT  84323 

435-752-2000 

Brent Taylor 
Troy Taylor 

Hilfiker Retaining 
Walls 

P.O. Box 39 
Levan, UT  84639 

435-623-1433 

Bob Boozer South Coast, Inc. 13771 Fountain Hills 
Boulevard, Suite 114-338 
Fountin Hills, AZ  85268 

480-836-7114 

David Culbertson Nordic Industries, Inc. 1437 Furneaux Road 
Marysville, CA   95901 

530-742-7124 

Kevin Everett Frehner Construction 2319 South Foothill Drive, 
#130 

Salt Lake City, UT   84109 

801-466-2522 

Gordon Lee Crown Asphalt 215 South State, Suite 650 
Salt Lake City, UT  84111 

801-652-2827 

John Hales Hales Sand & Gravel 408 West 100 South 
Redmond, UT  84652 

435-529-7434 

Layne Torgerson Hales Sand & Gravel 408 West 100 South 
Redmond, UT  84652 

435-529-7434 

Tim Jones Meadow Valley 
Contractors 

131 East Main 
Salina, UT  84654 

801-491-7433 

Bob Tacketi Laonna Construction 
Co., Inc. 

7535 Second Street 
Alto, NM 

505-890-5441 

Clay Lane Harper Excavating 5600 South 8400 West 
??? 

801-250-0132 

Don Bruns Nielsons Skanska 22419 County Road “G” 
Cortez, CO 

970-565-800? 

Jim Wulfekoetter Gilbert Western 5789 West Wells Park 
Road 

West Jordan, UT  84088 

801-892-2200 

Gary Lindley Staker Paving 1000 West Center 
North Salt Lake City, UT   

84054 

801-951-7354 

Ellis Brown Brown Brothers 90 North 200 East 
Loa, UT  84747 

435-836-2685 

Rodney Rasmussen Rodney Rasmussen 
Co. 

155East 200 South 
Salina, UT  84654 

435-529-7975 



Name Company Address Telephone # 
Talle M. Meehan Earthtech P.O. Box 824 

Norwood, CO  81423 
970-327-4747 

Karl Rasmussen Interstate Rock 
Products 

42 South 850 West, Suite 
201 

Hurricane, UT  84737 

435-635-2628 

Bill Crane Hales Sand & Gravel Redmond UT   84653 435-529-7434 
Don Naser Hales Sand & Gravel P.O. Box 279 

Redmond, UT   84652 
435-589-7434 

Dale Robinson Sunrise Engineering 12227 South Business Park 
Drive, # 220 

Draper, UT  84020 

801-523-0100 



Questions and Answer Period following Site Visit 
(The questions and answers were recorded by handwritten notes) 

 
John Hales, Hales Sand and Gravel 

Q. Will the contract allow lime in lieu of Pavebond for antistrip? 
A. This will be referenced in the project specifications 

 
Q. Are any material sources set up for the project? 
A. No 

 
Martin Schellenberg, W.W. Clyde and Co. 

Q. Is there a water source available? 
A. No 

 
Q. There is water located on the project, will the contract provide contact names for 

who owns the water? 
A. Yes 

 
Q. The profile sheets do not represent large fill locations along the section by the 

landslides.  Is this correct? 
A. The new alignment is shifted to the left and the centerline is approximately at the 

edge of existing road.  This is the reason the profile does not show a substantial 
difference in grade. Sheet C5 lists the grading summary. From 26+100 to 26+800 
is 21,000 cubic meters. 

 
Carlos Alegre, Granite Construction Company 

Q. Will information be provided on the large excavation site? 
A. Yes, the geotechnical reports will be made available during the bidding process. 

 
Q. Will cross sections be provided? 
A. Yes, they will be part of the plans. 

 
Steve Manning, Manning Construction, Inc. 

Q. How will the slide be stabilized?  
A. A geotechnical investigation and analysis was conducted for the landslide sites.  

The trench drain will provide stability. 
 
Martin Schellenberg, W.W. Clyde and Co. 

Q. Can we burn on the project? 
A.  Burning will be covered in the SCR’s. 

 
Gary Lindley, Staker Paving 

Q. Survey, traffic control and quality control, are they bid items? 
A. Yes, they are bid items, reference sheets C1-C3  



 
Martin Schellenberg, W.W. Clyde and Co. 

Q. Is survey, QC, and Traffic Control lump sum or by the hour? 
A. Depends on the item.  Traffic Control:  Flagging & Pilot Car are measured and 

paid by the hour.  Traffic control devises are by the unit item.  The SCR’s will 
address allowable closures, which are currently two 4-hour closures periods per 
day, with no closures on weekends & holidays. 

 
Carlos Alegre, Granite Construction Company 

Q. What is the status of the wetland mitigations? 
A. We are working with the USACE to finalize wetland mitigations. The 404 permit 

will be included in the specifications. 
 
Don Naser, Hales Sand and Gravel 

Q. How will rotor milling the asphalt be paid for and will it include placement of 
aggregate base? 

A. It will be paid for by the kilometer.  The specifications define the items included. 
The item will pay for rotor milling, picking up, stockpiling and laying as 
aggregate base.  The summary of surfacing includes the quantities. 

 
Steve Manning, Manning Construction, Inc. 

Q. Is there a gradation specified for the recycled base? 
A. Yes, in the SCRs. 

 
Q. When will the project be advertised? 
A. Tentative advertising date is February 2002. 

 
Martin Schellenberg, W.W. Clyde and Co. 
 Q. Will the 404 permit require turbidity measurements? 

A.  These requirements will be covered in the UTAH water quality permit, which will 
be part of the SCR’s. 

 
Don Bruns, Nielsons Skanska 

Q. Are there other staging areas? 
A. Sheep creek snowmobile areas can also be used for a contractor staging area. 

 
Martin Schellenberg, W.W. Clyde and Co. 

Q. At the end of the project where we met (parking area), can that be used as a 
staging area? 

A. No, the property belongs to the State of Utah, any staging at this location will 
need to be approved through the State. 

 
Talle M. Meehan, Earthtech 

Q. Are there any other MSE walls besides at the bridge site? 
A. The FHWA is still evaluating other alternative walls (i.e. pile walls) to help 

minimize impacts to the adjacent wetlands. 



 
Kevin Everett, Frehner Construction 

Q. One or two years construction season? 
A. Two years construction season. 

 
Carlos Alegre, Granite Construction Company 

Q. Are there any project milestones? 
A.  We have a construction-sequencing plan, which has constructing from the 

Administration site to the bridge site in the first season; it is addressed in the 
specifications. 

 
John Hales, Hales Sand and Gravel 

Q. On this project, it looks like you will have a hard time coming up with topsoil. 
A.  The contract states that the top 100mm of original ground within the slope stakes 

will be stripped for topsoil. 
 
 
 

 


